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OLYMPIA, WASHINGTON 98504 DOT_RGGBO03
BID OPENING FORM

PAGE: 1

Us 12 ET AL.
2002 REGION WIDE SEAL

01Y024
BIDDERS AND BIDS LOCATION: ASOTIN,BENTON, WALLA WALLA,Y
BIDDER BIDDER BID OPENING DATE: 04/10/2002
TOTAL TOTAL PROJECT ESTIMATE:
BIDDER BIDDER APPARENT 3 LOW BIDDERS
TOTAL TOTAL
BIDDER BIDDER
TOTAL TOTAL
QUANTITY DESCRIPTION ITEM# UNIT PRICE|UNIT PRICE|UNIT PRICE
LUMP SUM MOBILIZATION 1
4942 L.F.  REMOVING GUARDRAIL 2
68 EACH REMOVING GUARDRAIL ANCHOR 3
11 EACH REMOVING TYPE 3 ANCHOR STEE] 4
LUMP SUM REMOVING MISCELLANEOUS TRAFF] 5
12 L.F. SCHEDULE A CULV. PIPE 12 IN.| 6
4540 C.Y. CRUSHED SURFACING BASE COURSI 7
2212 TON ASPHALT CRS-2P 8
24.18 TON ASPHALT FOR FOG SEAL 9
12669 C.Y. | FURNISHING AND PLACING CRUSI 10
2020 C.Y. FURNISHING AND PLACING CRUSE 11
34 HR ADDITIONAL BROOMING 12
-10 EST. GRADATION PRICE ADJUSTMENT | 13
4228 TON ASPHALT CONC. FOR PRELEVELIN( 14
22 TON ASPHALT CONC. FOR PAVEMENT R 15
3332 L.F. BEAM GUARDRAIL TYPE 1 - 8 FT| 16
1530 L.F.  |BEAM GUARDRAIL TYPE 1 17
833 L.F. BEAM GUARDRAIL TYPE A THRIE [ 18
313 L.F. BEAM GUARDRAIL TYPE B THRIE I 19
1038 L.F. [BEAM GUARDRAIL TYPE A NESTED 20
130 L.F. BEAM GUARDRAIL TYPE B NESTED| 21
6 EACH BEAM GUARDRAIL TRANSITION SE( 22
3 EACH BEAM GUARDRAIL TRANSITION SE( 23
4 EACH BEAM GUARDRAIL TRANSITION SE( 24
6 EACH BEAM GUARDRAIL TRANSITION SE( 25
45 EACH BEAM GUARDRAIL FLARED TERMINI 26
22 EACH BEAM GUARDRAIL NON-FLARED TEl 27
14 EACH BEAM GUARDRAIL ANCHOR TYPE 1| 28
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QUANTITY DESCRIPTION ITEM#|UNIT PRICE|UNIT PRICE|UNIT PRICE
11280 L.F. |RAISING EXISTING BEAM GUARDRI 29

35000 EST. |REPAIR IMPACT ATTENUATOR 30

1 EACH TRUCK MOUNTED IMPACT ATTENUA7 31

235 HR OPERATION OF TRUCK MOUNTED IN 32

2307 EACH |FLEXIBLE GUIDE POST 33

970 S.F. PLASTIC CROSSWALK LINE 34

975 L.F. PLASTIC STOP LINE 35

10 EACH PLASTIC TRAFFIC ARROW 36

4 EACH PLASTIC RAILROAD CROSSING SYN 37

351900 L.F. [TEMPORARY PAVEMENT MARKING 38

LUMP SUM PERMANENT SIGNING 39

LUMP SUM TEMPORARY TRAFFIC CONTROL DEYV 40

390 HR CONTRACTOR PILOTED TRAFFIC C( 41

2194 HR TRAFFIC CONTROL LABOR 42

74 DAY TRAFFIC CONTROL VEHICLE 43

770 HR TRAFFIC CONTROL SUPERVISOR 44

4000 S.F. CONSTRUCTION SIGNS CLASS A 45

3100 EST. ROADSIDE CLEANUP 46

5 EST. REIMBURSEMENT FOR THIRD PARTY] 47

-1 CALC MINOR CHANGE 48

LUMP SUM SPCC PLAN 49




